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OSRTI Technical Assessment, Support, Outreach, and Training 
EP-W-14-001 

TITLE: Remedy Data Collection, Analysis and Reporting 
RFO Number: 0002 

TASK ORDER STATEMENT OF WORK 

I. BACKGROUND 

OSWER is an Agency component that is responsible for programs articulated under the Comprehensive 
Environmental Response, Compensation, and Liability Act (CERCLA, or Superfund) of 1980, as 
amended by the Superfund Amendments and Reauthorization Act (SARA) of 1986; the Resource 
Conservation and Recovery Act (RCRA) and amendments; and other legislation and Agency directives 
related to the characterization, remediation, and monitoring of solid and hazardous wastes. OSWER 
provides policy, guidance and direction for the Agency's emergency response and waste programs. It 
develops guidelines for the land disposal of hazardous waste and underground storage tanks. It provides 
technical assistance to all levels of government to establish safe practices in waste management and 
administers the Brownfields program, which supports state and local governments in redeveloping and 
reusing potentially contaminated sites. It also manages the Superfund program, which responds to 
abandoned and active hazardous waste sites and accidental oil and chemical releases. Finally, it 
encourages innovative technologies to address contaminated soil and groundwater. 

The mission of OSRTI is to return contaminated areas of land associated with Superfund sites to 
communities for safe reuse in a healthy environment. The purpose ofthe subject contract is to provide 
advice and support to the EPA' s OSRTI in identifying state-of-the-practice technologies and approaches 
related to Superfund site cleanup, containment and removal, and facilitating site-specific technical 
support, related training courses and community outreach. This contract requires services in the 
following areas: investigating public domain information sources to document technological innovations 
in remediation practices and evaluating technology use trends; providing cutting-edge technical assistance 
to OSRTI personnel and supporting OSRTI efforts to assist EPA site managers and emergency 
responders, federal and state regulators, and Brownfields communities with technical issues regarding site 
characterization, remedial cleanup strategies, remedy design, and optimization approaches; supporting 
symposia and meetings; developing draft technical training materials and supporting OSRTI in 
conducting and delivering hands-on workshops for EPA and state cleanup professionals, others in cleanup 
professions, academia, and the general public; and supporting EPA outreach. 

IT. SCOPE OF WORK 

The scope of this Task Order includes extracting, entering, compiling, and reporting on Superfund 
remedy decision data and responding to periodic program requests for data analysis. Remedy data is 
contained in Superfund decision documents (i.e., Records of Decision (RODs), Amended RODs 
(ARODs), and Explanations of Signification Differences (ESDs)). OSRTl ' s Information Management 
Branch (IMB) tracks the input of Portable Data Format (PDF) versions of decision documents into 
OSRTI's Superfund Enterprise Management System (SEMS), from which EPA and its contractors (with 
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appropriate clearances) can obtain them. Many decision documents are also available from site-specific 

websites. In some cases the available decisions documents are incomplete, and EPA Headquarters staff or 

support contractors must obtain a corrected document from regional staff. 

These decision documents contain information such as site name and operable unit, contaminated media 

and constituents of concern (COCs), remedial action objectives (RAOs), cleanup levels, and remedies 

selected. Specific information from each decision document is maintained in a remedy module of the 

OSRTI's Superfund Enterprise Management System (SEMS). The system allows searches on remedy 

information by such parameters as fiscal year, remedy, media, and contaminant. One limitation of the 

relational remedy data is that the remedy is associated with the contaminated media it addresses, but not 

the specific COCs within that media. 

The scope of this 2-year Task Order (TO) includes obtaining a set of decision documents (through fiscal 

year (FY) 14) from the TOCOR or Agency systems; extracting pre-defined data from the documents; and 

entering the data into SEMs. Queries of these data form the basis of remedy reporting in the Superfund 

Remedies Report, and "ad hoc" analyses performed by program request. Queries are specified and then 

submitted to the SEMS Help Desk staff through the TOCOR to run. The Help Desk provide the results of 

each query to the TOCOR. EPA anticipates that the Contractor will accomplish Task I during the first 

year of the TO. Tasks 2 and 3 depend on the availability of the remedy data generated in Task 1, and will 

most likely occur in the second year of the TO. 

Work to be performed under this TO aligns with the following Task Areas ofthe contract Statement of 

Work: Task Area 1 ,"Investigating public domain information sources to document technological 

innovations in remediation practices and evaluating technology use trends." 

III. PERIOD OF PERFORMANCE 

The period of performance for the Base Period shall be date of award through September 30, 2016. 

The Government has the option to extend the effective period of this TO. Prior to the expiration of the 

effective TO period of performance, the Government, without prior written notification, may unilaterally 

exercise this option by issuing a contract modification. 

IV. TASKS 

Task 1: Superfund Remedy Data Management 

Subtask 1. Develop Standard Operating Procedures for Data Management 

The Contractor shall modify, if necessary, existing procedures to obtain Superfund decision documents 

from EPA document management systems, extract remedy data from the decision documents, and input 

data into the remedy module of the SEMS. Detailed standard operating procedures (SOPs), about a 25 

page document, were prepared under a previous contract, and contain a stepwise process for interpreting 

and extracting data from decision documents as well as data QA/QC procedures. The TOCOR will 
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provide the SOPs to the Contractor, and anticipates that the Contractor will need to make few changes. 
The SOPs incorporate the attached SEMS Remedy Selection User Guide by reference. 

In the proposal, the contractor shall designate 3 to 4 staff who will fulfill Agency requirements to access 
SEMS and will be responsible for all work requiring access to the system. The Contractor will indicate if 
any of the staff currently have access to the EPA network. These staff will need to satisfy required EPA 
security procedures (such as completing Agency IT security training) provided by the TOCOR and 
Agency IT staff. The Agency approval process may take 1-3 months. Also note that the TOCOR will 
arrange for the designated staff to receive in person training to learn how to access decision documents 
and remedy data in SEMS, and to learn how to input data into SEMS. 

For this subtask, the contractor should assume l deliverables of25 pages each. See deliverable table for 
schedule. 

DELIVERABLE DUE DATE 

First Draft Revised SOPs 2 weeks after TO award 

Second Draft Revised SOPs 2 weeks after receipt ofTOCOR comments on 
first draft 

Final SOPs 2 weeks after receipt ofTOCOR comments on 
second draft 

Complete Agency IT Training 3 weeks after TO award (assumes TOCOR can 
make training available in a timely fashion) 

Complete SEMS Training 4 weeks after TO award (assuming trainers are 
available) 

Subtask 2: Obtain Decision Documents, and Extract and Input Remedy Data 

Under this subtask, the Contractor shall obtain electronic copies of Superfund decision documents, extract 
specified data (documented in the SOPs), and input into SEMS. Decision documents to be addressed 
include documents signed during FY 12-14. The overall steps in this process are listed below: 

• Enter data for 92 decision documents (all but 2 for FY12-13) into SEMS. These data were 
extracted and underwent QA/QC under a previous contract. 

• With the help of the TOCOR, obtain approximately 173 decision documents (approximately 43 
FY12-13 decision documents and 130 FY14 decision documents). Many ofthese will be 
electronically available in SEMS. Others will need to be obtained from other sources, or EPA will 
need to request from the region. EPA anticipates that an estimated 5 decision documents will not 
be able to be obtained in a timely fashion and will not be included in this Subtask. 

• Extract remedy data for the approximately 173 documents and input data into SEMS. The data to 
be extracted and entered are found in the attached SEMS Remedy Selection User Guide, Sections 
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3.3-3.7. (The other sections walk through how to access the data edit screens). In general, data to 

be entered include: scope and role, contaminated media; constituents of concern (COCs) and 

cleanup levels associated with those media; RAOs; remedy components; and cost. The data input 

screens are a mixture of drop-down selection menus and text boxes. Some text boxes can be filled 

with text cut and pasted from the decision document, but others need to be generated by the 

Contractor based on the information in the decision document. The SOPs include valuable 

information on how to determine the correct data to extract from the decision documents and 

input into SEMS. 

TASK 1 DELIVERABLE DUE DATE 

Draft Schedule for Obtaining Decision Documents, 

Completing Data Extraction, and Completing Data 4 weeks after TO award 

Input 

Final Schedule for Obtaining Decision Documents, 2 weeks after receipt of final TOCOR 

Completing Data Extraction, and Completing Data comments 

Input previously extracted data into SEMS As established in final schedule 

Obtain decision documents As established in final schedule 

Extract data from decision documents As established in final schedule 

Enter data into SEMS As established in final schedule 

Task 2: Analyze Remedy Trends 

Upon completion of Task I, the Contractor shall analyze remedy trends for the approximately 263 FY 12-

14 decision documents, as well as append these data to previous analyses to show overall program trends. 

This will involve updating the 22 tables, graphs, and charts published in the Superfund Remedy Report 

(SRR), Fourteenth Edition (EPA542-R-12-0 16) (http://www.epa.gov/superfund/remedytech/srr/). The 

analysis of remedy trends may include up to 3 new analyses. The task will involve developing 3 draft and 

I final remedy trend analyses. 
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TASK 2 DELIVERABLE DUE DATE 

First Draft Remedy Trend Analysis 6 weeks after completion of Task 1 

Second Draft Remedy Trend Analysis 
3 weeks after receipt of final TOCOR 
comments 

Third Draft Remedy Trend Analysis 
3 weeks after receipt of final TOCOR 
comments 

Final Remedy Trend Analysis 
3 weeks after receipt of final TOCOR 
comments 

Task 3: Develop Remedy Report 

The Contractor shall incorporate the remedy trend analysis from Task 2 into an update of the SRR. The 
Contractor shall update text and graphics, including the appendices and index, and provide draft reports 
for Agency review. As directed by the TOCOR, the Contractor will address reviewer comments on the 
draft reports. The final deliverables will include electronic versions (PDF format) for posting on EPA 
websites and printing. This task will involve 3 drafts and 1 final report of approximately 40 pages. 

TASK 3 DELIVERABLE DUE DATE 

First Draft Remedy Report 6 weeks after completion of Task 2. 

Second Draft Remedy Report 
3 weeks after receipt of final TOCOR 
comments 

Third Draft Remedy Report 
3 weeks after receipt of final TOCO R 

comments 

Final Remedy Report 
3 weeks after receipt of final TOCO R 
comments 

Task 4: Conduct Ad Hoc Remedy Analysis 

As directed by the TOCOR, the Contractor shall conduct analysis of remedy data in response to requests 
from Agency staff. The analyses will typically require the development of a query for the SEMS help 
desk to run, which will result in an Excel spreadsheet containing the data of interest. For some requests, 
the Contractor shall analyze the data to produce totals or graphics. EPA estimates that there will be an 
average of one ad hoc request every two months, or six per year. 
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TASK 4 DELIVERABLE DUE DATE 

Draft Ad Hoc Remedy Analysis 2 weeks after request 

Final Ad Hoc Remedy Analysis 2 weeks after final TOCOR comments 

Travel: 

For estimation purposes, the contractor should assume local travel for 15 trips each by 2 people (total of 
30 trips), to meet with the TOCOR at EPA's Arlington, VA location. 

V. POINTS OF CONTACT 

Task Order Contract Officer Representative (TOCOR) 

Name: Linda Fiedler 
Office: USEPA OSWER/OSRTI/TIFSD/TAB, 1200 Pennsylvania Avenue, Washington D.C. 
20460 
Phone: 703-603-7194 
Fax: 703-603-9135 
Email: fiedler.linda@epa.gov 

Alternate Task Order Contract Officer Representative (ATOCOR) 

Name: Carlos Pachon 
Office: USEPA OSWERJOSRTI/TIFSD/TIIB, 1200 Pennsylvania Avenue, Washington D.C. 
20460 
Phone: 703-603-9904 
Fax: 703-603-9135 
Email: pachon.carlos@epa.gov 

VI. TERMS AND CONDITIONS 

The following additional terms and conditions are requirements of this task order: 

1. The contractor shall provide a Quality Assurance Plan for this task order in accordance with the 
contract requirements. 

2. Additional certifications are required to access the Superfund Enterprise Management System. 
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Version 1.0 

SUPERFUND ENTERPRISE MANAGEMENT SYSTEM 

Remedy Sele-ction 
User Guide_ 

Document Control Number: SEMS-15811.009-12~4-2013-CTTRemSelect-1 . 0 

December 4 , 2013 
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SEMS REMEDY SELECTION USER GUIDE 

CONTENTS 

INTRODUCTION ................................... . . .. .............. ... .. .... .. .. ...... .. .. .. .. .. ... .. .... .. ... 1 

2 ACCESSING THE REMEDY SELECTION SCREENS.......................... ...... . . ........... .. . . 1 

3 ENTERING REMEDY SELECTION INFORMATION........ ....... .. .. ...... .. ........ ..... .. .. .. .... .......... .. .. .. 3 
3.1 Summary Tab.... ..................... ............... ..... ......... ... ..... ....... .... .... .. .. ... .. ..... .. ......... .. .... 4 

3.2 Work Package Info Tab ..................................................................... .... .......... ........................................................... 5 

3.3 Scope & Role, Remedial Action Objectives (RAOs) Tab ........... ............... ... .............................................. ... ................. 6 

3.4 Media Tab .................................................................................. ........... .. .. ..... .. ..... .. ... .. .. ... ................... .. ... .. ... ... .......... 7 

3.5 Site & Risk Characterization Tab ..................... ............... .. ..... ... ...................... .. .. . .. .... ............... 8 

3.6 Selected Remedy /llternative & Remedy Component Tab.. .... .. .... .. ....... ... ........ .. ..... .. ..... .. .......................... 9 

3.7 Cost Summary Tab ..................................................................................... .. ................. .............................. ..... .. ...... 10 

FIGURES 
Figure 1. SEMS Portal Page- Select Site Management ......................................................................... ................................................ 1 

Figure 2. Site Schedule Screen, Site Schedule Navigation Menu ........ .. ...................................................... ............................................... 2 

Figure 3. Summary of Remedy Decisions for the Site Screen .............................................................................................. .......... .. ... ........... 2 

Figure 4. Site Schedule Screen with Program Area and Program Phase Fi~ers Selected, Work Package ................... ................................ 3 

Figure 5. Edit Remedial Schedule Summary Tab ................................................................................................................ ............ .............. 4 

Figure 6. Work Package Info Tab ............................................................. ........................................................ .................................... .. ........ 5 

Figure 7. Edit Activity Screen Generated from Ed~ Activity Button .......... .. ........................................................ .............................. .... ........... 6 

Figure 8. Scope & Role, Remedial Action Objectives (RAOs) Tab........... .. ...... .. ...................... .... .. ................ ... ......... ............... 7 

Figure 9. Media Tab .............................................................................. .......................... .... .. ...................... ............................................. 7 

Figure 10. Add/Edit Media Pop-up Window ................... ........................... .. ............................... .. ................... .. ............................................... 8 

Figure 11. Site & Risk Characterization Tab ............................................................................................................ ....................................... 9 

Figure 12. Selected Remedy Alternative & Remedy ComponentTab...... ....................... .... .. ...................... . 10 
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SEMS REMEDY SELECTION USER GUIDE 

1 INTRODUCTION 
The SEMS Remedy Selection Module allows users to enter and view remedy activity information, remedy scope 
and role, remedial action objectives, media and related contaminants, costs, as well as the selected remedy and 
remedy components, and any contingency remedy and components. 

The Selected Remedy Module consists of seven tabs: 

• 
• 
• 
• 
" 
• 
• 

Summary 

Work Package Information 

Scope & Role, Remedial Action Objectives (RAOs) 

Media 

Site & Risk Characterization 

Selected Remedy Alternative & Remedy Components 

Cost Summary 

2 ACCESSING THE REMEDY SELECTION SCREENS 
The Remedy Selection screens are available via the Site Management module (Figure 1). The Site Management 
link from this Portal page is defuulted to display the Site List associated with the user. 

M•11Mit}el1l-t:::Ht Sy~lenl 

f'xpre~~unk 

S£NS Rt:port·:ing "Tool 

In order to enter Remedy Selection data, a related Decision Document Work Package or Remedy Decision 
Change Work Package must have finish milestone with an Actual Completion Date on the Site Schedule. The 
Decision Document Work Package finish milestone is the approval of the Record of Decision (ROD); the 
Remedy Decision Change Work Package finish milestones are the completion of either a ROD Amendment or 
Explanation of Significant Differences (ESD ). 

Users may ace ess the Remedy Selection sere ens in two ways: 

.. 

• 

From the Site Schedule screen (Figure 2), select the Site Schedule navigation menu and Remedy 
Decisions option to navigate to the Remedy Decisions screen. On the Remedy Decisions screen (Figure 
3), select the Activity name & Sequence ID. 

On the View Site Schedule screen, select the Remedial Program Area and Remedy Characterization 
Program Phase filters (Figure 4). Find the appropriate Remedy Characterization Work Package, either 
Decision Document Work Package or Remedy Decision Change Work Package, and select the edit icon 

v' next to the relevant Work Package N arne. 

DCN: SL\\$-15811.009·12·04·2013-CTTRemSelect-1.0 December4, ?.013 
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',.,~ SEMS REMEDY SELECTION USER GUIDE 
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Remedy Activities: 
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SEMS REMEDY SELECTION USER GUIDE 

~tum~ 

uty/stat~rz,~ 

-,,;,, y '<yr-1:·-:.~.-•. '-.' .. --...... -,-N-. ~-_.;..--,-,'"'-,-.,,.-. ,-.• ,-_.-. --, 
~ -~-- . :_-,-:-:,;~' :_,,_,, __ -,_ '· 

3 ENTERING REMEDY SELECTION INFORMATION 
The workflow for entering Remedy Selection information in the Remedy Selection module is as follows: 

• Select a completed Decision Document Work Package or finish milestone from either the Summary of 
Remedy Decisions for the Site screen or the Site Schedule 

o For a migrated site, a completed Decision Document is represented by the following: 

RECORD OF DECISION 

RECORD OF DECISION, ROD Amendment 

RECORD OF DECISION, Explanation of Significant Differences 

o For anew site, a finish milestone will represent the completed Decision Document within the 
following Work Packages: 

GOVT Decision Document (ROD) 

GOVT Remedy Decision Change (Work Package where ROD Amendments and Explanation of 
Significant Differences are located) 

FF Record of Decision (RCRA: Statement ofBasis/RTC) 

FF GOVT Remedy Decision Change (Work Package where ROD Amendments and Explanation 
of Significant Differences are located) 

The Remedy Selection module contains the following tabs: 
.. 
• 
" 
'" 
• 
.. 

Summary 

Work Package Information 

Scope & Role, Remedial Action Objectives (RAOs) 

Media 

Site & Risk Characterization 

Selected Remedy and Remedy Component(s) 

DCN: SEMS·15S 11.009-12-04-2013-CTTRemSelect-1.0 3 December 4, 2013 
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-~ SEMS REMEDY SELECTION USER GUIDE 

• Cost Summary 

3.1 Summary Tab 

The Edit Remedial Schedule Summary tab (Figure 5) displays a read-only summary of data entered within the 
other tabs of the module. Information displayed on this tab includes: 

• 
• 
• 
• 
• 
II 

Work Package details 

Information relakd to the scope and role of the selected activity 

Remedial Action Objectives (RAOs) 

A summary of activity costs 

Remedy alternatives 

Contaminated media associated with the selected activity 

Contaminants and the media to which they are associated 

W""*P~-~IIM~n~ 

f1<t>«•W<I'>l.••t 

At<'IMol.lt!Jt~~{<>t<l..._m~o<'Q,.,.r<l<.<>mJ><"•~"t"'!t""' 

~~I'll·~· 

~'>IAIDoOfNI ''~"t n~ W~<:uohc ~ 

~(f'<:-Ut'l>tfl..>tt" 

ht'>ru>I{<O<I.(~¢•ll.<>~h; ~ 

tA'ffl.J.t<e(l~t.UIU&H{»>I .. '!-

~r.tbk-VnM 

1'1o'><,.,.-.Jf¥<..tl 

~~~"":>'"-"' 
!:r<touollr..'l,....!...-. 

~r,.;hk~.,.,..r,.;..~r<~) 

Af:;:,)l'<l~<'<~~~AJ')tw.t~ 
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SEMS REMED Y SELECTION USER GUIDE 

3.2 Work Package Info Tab 

The Work Package Info tab (Figure 6), includes both read-only and editable details associated with the selected 
Decision Document or Remedy Decision Change Work Package. Data entry should be completed as follows: 

1. Enter the following Work Package information: 

o Performance Lead 

c Financial Lead 
o Qualifier Description 

o Critical Indicator 

o Anomaly (Takeover/Phased) 

o Accomplishment (SCAP) Note 

2. Edit the information for an activity within the Work Package by selecting the radio button that 
corresponds to the applicable Activity Name and select the Edit Activity button r•J; (Figure 7) 

3. Enter Comments about the selected Work Package. The Comments fields are enabled for data entry based 
on the user's access role. 

4. Select the Save button 

W•JI'kP~;,J,.,'/'0 ln!vnn~ti<.;u 

A~<:<Jn;>li'!ohnt:»t 1.<!,-k<~Ltf.hl<:" i,-,, !'l(".c)i>!ll ~ -"~#u.t;,~ ~{l,;t•-G"l )!'; oo-nO.Q.V.tl 

POOll~di"<Ri.h, , .. ;?9:: 

Lc:thll§.brt:: 

Acha!FDV~: ~:J~_.,·,;s 

Aro'l'liJ'y(lwkr:over/1-'tUised): 

Aa:ornAs.hmwt;SCAP)hol:e: 
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SEMS REMEDY SELECTIO~l USER GUIDE 

Pllm~U!'d Start 
Plat1wed Fina.h: 

A.tttHIStart: 
A<tu.!Jf-inbh: 

PufonMila'" le.,d: 

C ntKallrwhwt...-: 

MomMy (T.!dO:.l'O'I...,r/Pn.lkd): 

A.c;t;om~~{S{Af'}l'krtr.; 

3. 3 Scope & Role , Remedia l Action Object ives {RAOs) Tab 

Data entry for the Scope & Role, Remedial Action Objectives (RAOs) tab (Figure 8) should be completed as 
follows: 

l. Add a new, or edit an existing description of the Scope and Role of the selected ROD activity. This field 
should include a description of how the response activities associated with the selected ROD fit into the 
overall site strategy including: 

o The planned sequence of activities 

D The scope of problems those activities will address 

o The authorities under which each action has been or will be implemented 

2. Add a new, or edit an existing description of the Remedial Action Objectives associated with the 
response activities for the selected ROD activity. RAOs should provide a general description of what the 
cleanup will accomplish, for example, restoration of ground water to drinking water levels. Complete or 
update responses to the remaining required fields including: 

o State concurrence with the selected ROD activity 

o Institutional Control requirements 

o AR.I'\R Waiver requirements Type of ARAR Waiver 

3. Select the Save button 
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3.4 Media Tab 

SEMS REMEDY SELECTION USER GUIDE 

0 

The Media tab displays a list of media information associated with the selected Decision Document or Remedy 
Decision Change milestone (Figure 9) . From this tab, media information can be added, edited, or deleted. 

• 

To edit an existing media entry, click on the Edit link in the Actions column. To delete an existing media 
entry, click on the Delete link in the Actions column. 

To add a new media, select the Add Media button ~oo '·'' "' This will open the Add/Edit Media screen 
(Figure 10). 

On the Add/Edit Media pop-up window, enter or edit data as follows: 
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SEMS REMEDY SELECTION USER GUIDE 

Enter a Media Name; this is a required field. It must be the name of the waste stream being addressed for 
a media type, and must be named such that it 1s not confused with other media names associated with the 
same media type. 

Select a Media Type from the drop-down menu; this is a required field . 

Enter Other Media Type Explanation; this is required if the Media Type selected is 'Other.' 

Select a Media Type Status, either Final or Interim . 

Enter a Media Description, if desired . 

Select the Save button 3
''" 

3. 5 Site &. Risk Characterization Tab 
Data related to Contaminants may be added, edited, or deleted from the Site & Risk Characterization tab 
(Figure 11 ). 

• To add contaminant data, select the Add Contaminant button A;,, c:-~"''""""'. Enter data as follows: 

o Select a Media Name from the drop-down; this is a required field Note: the drop dovvn menu 
contains the Media that were entered on the Media tab; to edit media name, select the Media tab. 

o Select a Contaminant using the binocular icon \~ to search for a contaminant; this is a required 
field. 

o Select applicable Yes/No radio button for Is this a Human Contaminant of Concern?. 

o Select applicable Y es!N o radi o button for Is this an Ecological Contaminant of Concern? 

o Enter the Clean-up Level for the selected contaminant. 

o Select the Clean-up Level Units corresponding to the cleanup level value entered. 

To delete Contaminant data, select the Delete link associated with the contaminant to be removed. A 
prompt will be generated confirming the deletion Select Yes or No. 
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SEMS REiv\EDY SELECTION USER GUIDE 

Ali Contaminant data for each row may be edited, with the exception of Media Type. Users may edit the 
Media Type by selecting the Media tab. Users may edit data in the Contaminant colrnnn by selecting the 

binocular icon ·• to search for a contaminant. 

Select the Save button 

,, •• "i<l 

•E;;,C'..iF~ ':~ 

3.6 Selected Remedy Alternative Et Remedy Component Tab 

The Selected Remedy Alternative & Remedy Component tab is divided into two sections (Figure 12). 

• 

• 

The Remedy Alternative section of the tab provides users with the ability to capture high-level 
information about the Remedy Alternatives for the selected Decision Document or Remedy Change 
Decision activity. 

Remedy Alternative Details for the Selected Remedy section of the tab provides users with the ability 
to captures details about the components of the Remedy Alternative selected in the first section of the 
tab. 

Existing remedy alternatives may be edited or deleted by selecting the Edit or Delete links in the Actions colrnnn. 

To add a new Remedy Alternative, select the Add Remedy Alternative button :d c""""'· ..,, •. ,._. ,_. and proceed 
with data entry as follows: 

1. EnteraRemedy Alternative Name. 

2. Enter a Remedy Alternative Description. 

3. Indicate if the remedy alternative has been chosen as the selected remedy. 

o For the Remedy Alternative that was indicated as the Selected Remedy, enter the required remedy 
alternative details in the second section of the screen. Existing remedy alternative details may be 
edited using the drop-downs and radio buttons in the table. To delete a remedy alternative detail, 
select the Delete link. Note that Remedy Alternative details may also be entered for alternatives that 
were not selected; this data entry is optional. 

4. Indicate if the selected remedy has a contingency remedy. 

5. Describe the contingency remedy, if applicable. 

To add a new Component of the Selected Remedy, select the Add Remedy Component button "·'o ·'·e•·""· coo"~"t"•' ·· 
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6 Select a Media Name from the drop-down; this is a required field, Note that the "Media Names in this 
drop-davin reflect the Media Names entered on the Media tah The Media Type will be populated 
automatically based on the Media Name selection. 

7, Select a Remedy Component from the drop-down; this is a required field 

8, Indicate if the remedy component is part of the selected remedy or part of the contingency for the selected 
remedy, 

9, Select the Save button S;•.e 

0 
·, ~-., ~- ~"'-:'!'¢'!>' -:~~-"' :-· .,-,-! ~--'<'; ~ · ':"''! <:,~--!"·:'~~ 

,-_., ·''"""'~ '"' 

3. 7 Cost Summary Tab 

The Cost Summary tab allows users to enter cost-related data associated with the selected remedy (Figure 13). 
Enter data for each of the fields which include 

• 
,. 

• 
• 

" 
II 

Enter the Estimated Present ~et \Vorth Cost to represent the estimated total response costs, 

Enter the Discount Percent Rate used for calculating total present worth costs. The OSWER policy is 
7% as of the writing of this user guide, 

Enter Estimated Capital Cost; tlris field is required . 

Enter Estimated Total O&M Costs, 

Enter Notes about Costs related to the selected remedy 

Select the Save button 
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AIRFAX VA 220311 2 07 

CODE 072648579 

N. w. 

street, county, State and ZIP Code) 

FACILITY CODE 

7. ADMINISTERED BY (If other than Item 6) CODE I 

12 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP - W-14-001 

0002 

10B. DATED (SEE ITEM 13) 

11/06/2014 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

= The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers :::::J is extended. :::::J is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified . 
12. ACCOUNTING AND APPROPRIATION DATA (If required} 

See Schedul e 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR43.103(b). 

X 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor [XJ is not. C is required to sign this document and retu rn copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

IGF: : CT: : IGF 

T OCOR : L inda Fiedler Max Expire Da t e: 09/ 09 /2 01 8 

T h e p u rpose o f this administra tive modification is t o correct previous modification #003 b y 

adding the accounting informa tion 17 -T- 72BA- 303DD2-2 50 5-HQOOBM00 -1 772BJ5 00 2 - 001 for 

$117,5 01 . 00 . All other terms and condi ti ons remai n unchanged a nd i n ful l force and ef f ect. 

LIST OF CHANGES : 

Reason for Modification : Othe r Administrative Acti o n 

Total Amoun t for this Modificat ~ on: $0.00 

Continued ••• 

Except as provided herein, all tenms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect . 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01 ·152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Lyn ette Gall i on 

168. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

E.l.ECTR:O·N.lC 

$Kl""MVRI5 0 4 /2 4 /2 0 1 7 

STANDARD FORM 30 (REV. 10·83) 

Prescribed by GSA 

FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-14- 0 01 I 0 0 0 2 I 0 0 4 

NAME OF OFFEROR OR CONTRACTOR 

ICF Incorporated, L.L.C. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Payment: 
RTP Finance Center 
us Environmental Protection 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 1110612014 

NSN 7540-01-152-8067 

Agency 

to 0910912018 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 

FAR 148 CFRl 53.110 

2 


